

**Contract Title: Selection of Owner's Engineer for the EPC of Lilondi Hydropower Project  
Clarifications**

These Clarifications are made on behalf of Lilondi Hydropower Limited.

Please note that the clarification period on the Contract Notice is now closed. No additional clarification requests will be accepted from the date below.

| <b>Clarification Date</b> | <b>No. 1<br/>28<sup>th</sup> August, 2019</b>   |
|---------------------------|---|
| <b>1</b>                  | <p><b>Q:</b> The Financial Proposal Form suggest that services for Assistance in EPC Tender Award shall be performed. However, in the Scope of Works there is only the activity listed but is not clear what services are expected from the Owner's Engineer in this regard and moreover under Duration of Services, this two (2) months period preceding construction is not stated.</p> <p><b>A: The Owner's Engineer shall not assist in EPC tender evaluation and award. Please refer to the published Corrigendum No.1 of 27<sup>th</sup> August 2019.</b></p>   |
| <b>2</b>                  | <p><b>Q:</b> If the Owner's Engineer is expected to [be a] part of the evaluation committee – where shall the EPC tender evaluation take place, or can he do an independent evaluation in home office?</p> <p><b>A: The Owner's Engineer shall not be a part of the EPC tender evaluation and award. Please refer to the published Corrigendum No. 1 of 27<sup>th</sup> August 2019.</b></p>  |
| <b>3</b>                  | <p><b>Q:</b> What level of presence from the Resident Engineer do you expect during construction by the EPC contractor?</p> <p><b>A: It is estimated that the services will be provided for a period of ~21 months: 3 months of engineering design and pre-construction activities and 18 months of construction. The consultant should provide a price based on this duration and include a price for each additional month of construction, should the project suffer delays. The consultant will also be expected to provide ad hoc services during the 2-year defects notification period. This should be priced separately and can be based on hourly wages.</b></p> |
| <b>4</b>                  | <p><b>Q:</b> A quantity surveyor is required in the RFP. Do you expect payments to the EPC contractor on remeasured quantities rather [than] on lump sums as more common for EPC/Turn-Key contracts?</p> <p><b>A: A quantity surveyor will not be required after all. Payments to the EPC contractor will be based on lump sums and percentage completion for construction activities.</b></p>  |
| <b>5</b>                  | <p><b>Q:</b> Request you to consider similar experience in projects with capacity greater than 10 MW also, for evaluation.</p> <p><b>A: Consultants who demonstrate experience and reference of similar projects above 10 MW will be considered.</b></p>  |

|   |   |
|---|---|
| 6 | <p><b>Q:</b> We request you to provide indicative man month requirement for supervision at site so that all bidders can be on the same platform in pricing.</p> <p><b>A:</b> It is envisaged that the design review and recommendation effort will be mainly performed at the consultant's home office and then transferred to the project site office as the site-based team is established to conduct site management and project supervision. The engineering design period is estimated to be 3 months and Construction period is estimated to be 18 months. The Contractor shall provide a lump sum price based on this duration and an additional monthly cost if the construction duration were to last more than 18 months.</p> |
| 7 | <p><b>Q:</b> Since, the country of origin from which EPC contractor intends to source the equipment is not known at this stage, it is difficult to budget the actual cost required for carrying out such inspection visits. We suggest the inspection related costs (like travel, incidental costs &amp; manpower costs) to be reimbursable at actuals. Please confirm</p> <p><b>A:</b> The equipment suppliers shall all be based in Europe (mainly in Italy). The consultant should provide a lump sum for such inspection visits.</p>  |
| 8 | <p><b>Q:</b> We hope EPC contractor / Employer will provide medical facilities for OE supervision staff at site. Please confirm.</p> <p><b>A:</b> Confirmed that the EPC Contractor/Employer will provide medical facilities, offices, and utilities for the OE supervision staff.</p>  |